
STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT 

This agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission, hereinafter referred to as the 
“COMMISSION”, The Burlington Northern and Santa Fe Railway Company, hereinafter 
referred to as the “COMPANY”, the Township of Appanoose in Hancock County 
hereinafter referred to as the “TOWNSHIP “, and the State of Illinois, Department of 
Transportation, hereinafter referred to as the “DEPARTMENT”. 

WITNESSETH: 

WHEREAS, it has come to the attention of the COMMISSION through Staff investigation 
that inquiry should be made into the matter of improving public safety at the crossing of 
the COMPANY’s tracks with a public highway known as TR-5 located near Niota, in 
Appanoose Township, Hancock County, Illinois, designated as crossing DOT 004 765N, 
milepost 230.71-M; and 

WHEREAS, proper investigation has been made of the circumstances surrounding the 
aforesaid crossing by a staff member of the COMMISSION’s Transportation Division, 
Railroad Section; and 

WHEREAS, the physical aspects, including geometries of the intersection, train 
movements, vehicular traffic volume, and all other pertinent data relating to the crossing 
have been obtained and shown on Exhibit A, attached to the agreement; and 

WHEREAS, the parties are mutually agreeable to accomplish the proposed improvement 
upon a determination of the COMMISSION by Order. 

NOW, THEREFORE in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the COMMISSION enter an 
Order according to the provisions of Section 18c-7401 of the Illinois Commercial 
Transportation Law requiring that certain a improvement as hereinafter stated be made 
and that the cost for the proposed improvement be divided among the parties according 
to law and that in the interest of the statewide traveling public the Grade Crossing 
Protection Fund of the Motor Fuel Tax Law be required to bear a substantial portion of the 
cost; To Wit the parties agree as follows: 

Section 1 The improvement encompassed by this agreement shall be made in 
accordance with all applicable State laws, rules, standards, regulations and Orders and 
procedures in general. 
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Section 2 The TOWNSHIP, the DEPARTMENT and the COMMISSION are of 
the opinion that the proper improvement in the interest of public safety at the aforesaid 
crossing should be: 

a) the COMPANY should replace the antiquated automatic warning devices with 
new flashing light signals and gates, and constant warning time control circuitry; 

Section 3 The COMPANY has prepared a preliminary estimate of cost which is 
attached as Exhibit B, to accomplish the proposed improvement which it may-be required 
to perform; The Company shall upon Order, according to the requirements contained 
therein, prepare detailed drawings, detailed circuit plans, estimates of cost, and any 
required specifications for the proposed improvement for the approval of the 
COMMISSION and DEPARTMENT. 

Section 4 The COMPANY shall upon Order, according to the requirements 
contained therein, proceed toward the completion of the proposed improvement, 
accomplishing the work with its own forces or appropriate contracted services and agrees 
that an appropriate time for the submission of plans should be one hundred twenty (120) 
days, for the submission of progress reports should be six (6) months and for the 
completion of the proposed improvement should be twelve (12) months, from the date of 
COMMISSION Order subsequent to this agreement. 

Section 5 The parties hereto agree that an equitable division of cost for the 
proposed improvement should be: 

a) the cost to replace the antiquated automatic warning devices with new flashing 
light signals and gates, and constant warning time control circuitry, estimated at 
$238,420, should b e allocated whereby the Grade Crossing Protection Fund 
(Fund) should bear 50% of said project cost, not to exceed $119,210, with the 
Company bearing any remaining cost after payment from the Fund, as well as 
all future operation and maintenance cost thereof; 

Section 6 Special Provisions: The COMPANY shall file a written report with 
the Director of Processing within fifteen (15) days of the conclusion of each calendar 
quarter, stating the status of expenditures of their portions of the project and the 
percentage of completion of the project; if the project is behind schedule the report must 
include a brief explanation of the reason(s) for the delay. 

All bills for expenditures authorized to be reimbursed from the Grade Crossing 
Protection Fund shall be submitted to Mr. Henry Cronister, Bureau of Local Roads and 
Streets, Main Office, Illinois Department of Transportation at 2300 South Dirksen 
Parkway, Room 205, Springfield, Illinois, 62764. A copy of each bill for Fund 
reimbursement shall also be submitted to the Director of Processing and Information, 
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party shall be clearly marked “Final Bill”. All bills shall be submitted to the DEPARTMENT 
and COMMISSION no later than twenty four (24) months from the date of COMMISSION 
Order subsequent to this agreement. Authorization for reimbursement from the Grade 
Crossing Protection Fund shall expire twelve (12) months after the completion date 
specified in the Order. The DEPARTMENT shall, at the end of the 24’h month from the 
COMMISSION’s Order date, de-obligate all residual funds accountable for installation 
costs for this project. 

The COMPANY shall within ninety (90) days of the date of COMMISSION’s Order 
subsequent to this Agreement, submit to the Director of Processing, Transportation 
Division of the COMMISSION, the name, title, mailing address, phone number and 
facsimile number of a project manager. 

Commission Order T99-0108 required the COMPANY to install remote monitoring 
equipment at all signalized public highway/rail grade crossings in Illinois. If the remote 
monitors have been installed at the TR-5 crossing, prior to execution of this agreement, 
the COMPANY shall reuse the same equipment as part of the work described 
hereinabove. If the remote monitors have not been installed at the TR-5 crossing, prior 
to execution of this agreement, the COMPANY shall do so as part of the work described 
hereinabove, with the installation cost divided between the COMPANY and the Grade 
Crossing Protection Fund per the terms set forth in Order T99-0108. 
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In Witness Whereof, the parties have caused this agreement to be executed by their duly 
authorized officers, as of the dates indicated herein. 

Executed by the COMMISSION this ‘2 Jiay of ,/!$!I! ,200O. 

Michael E. Stead 
Railroad Safety Program Administrator 

Attest: 

Hehty Hut-&h ‘ 
” 

nes, 
Railroad Sgfety Specialist 



Illinois Commerce Commission Stipulated Agreement No. 929 concerning an 
improvement at the TR-5 grade crossing of The Burlington Northern and Santa Fe 
Railway Company’s track near Niota in Appanoose Township, Hancock County, 
Illinois designated as crossing AAR/DOT # 004 765N, Milepost 230.71-ATSFM. 

Executed by Appanoose Township, Hancock County this /6 day of 

APPANOOSE TOWNSHIP, HANCOCK 

COUNTY 

Attest: 



Illinois Commerce Commission Stipulated Agreement No. 929 concerning an 
improvement at the TR-5 grade crossing of The Burlington Northern and Santa Fe 
Railway Company’s track near Niota in Appanoose Township, Hancock County, 
Illinois designated as crossing AAR/DOT# 004 765N, Milepost 230.71-ATSFM. 

Executed by The Burlington Northern and Santa Fe Railway Company this 7m 

day of o&!!!.; ,200O. 

THE BURLINGTON NORTHERN AND 

SANTA FE RAILWAY COMPANY 

By: 

AFWJ.J,DJS TO FORM 6 izq/ a- 

Bi~flington ldcdhem Santa Fe Law C!tgwhd 

Attest: 



Illinois Commerce Commission Stipulated Agreement No. 929 concerning an 
improvement at the TR-5 grade crossing of The Burlington Northern and Santa Fe 
Railway Company’s track near Niota in Appanoose Township, Hancock County, 
Illinois designated as crossing AAR/DOT# 004 765N, Milepost 230.71-ATSFM. 

Executed by the Department this Jzd day of :&M~~w,I 
I 

,200$ 
/ 

STATE OF ILLINOIS 

DEPARTMENTOF TRANSPORTATION 

By: 

ector of Highways / - 
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STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT SURVEY FORM 

RR/Line BNSF Milepost 230.71-ATSFM Inventory # 004 765N 

City (n) Niota Street TR-5 County Hancock 

Jurisdiction TWP. Urban- Rural2 Commercial- Residential- 

Street Surface Oil/Chin Width 20' Condition Fair 

Angle 90' Tracks Tangent Yes Degree of Curve -- Superelevation: 

Depth of cut ____----------------- Height of Fill ----------- 

Track 
Centers 

71-81' 

81 -of' 

Crossing Surface 

Elevation Track 

Main 

Level 

Cross. 

Main 

Tm?e 

FDT 

FDT 

FDT 

Width 

31~-8~~ 

31l-all 

311-a" 

Condition 

Fair 

Fair 

Fair 

Intersecting Roads 100' ----------------- 200' RT-96 

Traffic Control Devices Present Stop sisns at RT-96 

ADT 150 Speed unposted Statewide Yes 

Schoolbuses Yes Hazardous Materials Yes Other 

Rail Traffic:' Ft. 40 @ 70 mph Pass. 2 @ 79 mph Switch 

Simultaneous Movements Yes Daylight and Dark Yes 

Present Protection Old AFLS/Gates 

Advance Warning Signs Yes Pavement Marking No 



Quad Clearing 
Visibility 

NE N/A 

NW N/A 

SE N/A 

SW N/A 

Visibilitv Studv 
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Obstruction 
Stopping 

Visibility 

N/A 

N/A 

N/A 

N/A 

Obstruction 

Approach Grades 
North Meets I 92 % Ill. ' Adm.% Code 1 1535 % 
South U I n % 1, I \\ % 11 I 1, % 

Comments: 
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CHERYL L. TOWNLIAX 
Manager of Pub& Ptvjecis 

January 4,200l 

Darrell W. McMurray, P.E. 
Engineer of Local Roads and Streets 
2300 South Dirksen Parkway 
Springfield, IL 62764 

Dear Mr. McMurray, 
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Burlington Northern S;mta Fe 

3253 E. Chestnut Expresswa, 
Springfield, MO 65802 
Phone (417) 564 311: ’ 
Fax (417) 864-2498 

This has reference to your letter of July 31,200O regarding the estimate for improvements at 
TR5 DOT #004765N, MP 230.71 in Hancock County. 

Attached is a revised estimate with adjustments to the labor for this project. At the time the 
estimates were requested BNSF Signal had no way of knowing how these projects would be 
combined in the stipulated agreement. We there for could not determine labor benefits of having 
other projects in the area. As it has turned out this project will be scheduled several months after 
those projects. 

Two bungalows will be required for this job due to the fact that we have a set of double 
crossovers in the approach to this crossing. This will require significant circuitry changes as well 
additional labor when we upgrade to Constant Warning Time. 

If you have any questions or if1 can be of further assistance, please call me at (417) 864-2154. 

Yours very truly, 

Cheryl Townlian 

Cc: Michael Stead, ICC 
Tony Lehman 
Lyn Hartley 
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____________________--------------------------- Page- 2' _--___________________ ______________________I_________________---- ***** “‘““74IN PROPRIETARY CONFIDENTIALITY ***** 

THE B. N. S. F. RAILWAY COMPANY 
FHPM ESTIMATE FOR 
STATE OF ILLINOIS 

___________________________________ .-e-e--- e_-------- _______ - _ _ _ _ - _ _ e-----e-- -___ - -___ - _ _ _ _ _ _ .---e-m w--e-- _________--*------ 
LOCATION - NIOTA DETAILS OF ESTIMATE 
________________________________________------------------------ ________________-___--- _________._____.____------.---------- 

PURPOSE, JUSTIFICATION AND DESCRIPTION 

CHANGES AT TR-5 NIOTA, IL. DOT 004-765N WITH NEW BUNGALOWS (21, FLA/GATES, CONSTANT 
WARNINGS (31, BATTERIES, CHARGERS, RELAYS, CABLE, TERMINATIONS, HIGH WIND GUARDS, ETC. 

THE ATTATCHED MATERIAL LIST REFLECTS TYPICAL, REPRESENTIVE PACKAGES USED FOR ESTIMATING 
PURPOSE. 

THEY CAN BE EXPECTED TO CHANGE AFTER ENGINEERING PROCESS, DETAIL AND ACCURATE MATERIAL 
LIST WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 
RAILROAD. 

THIS ESTIMATE GOOD FOR 90 DAYS, THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE DUE TO COST 
FOR MATERIAL, LABOR, AND OVERHEADS. 

******************************* SIGNAL WORK ONLY ******************************* 

THE STATE OF ILLINOIS TO PAY 5096, BNSF TO PAY 50% 

DESCRIPTION QUANTITY U/M COST TOTAL S 
___---___--- ___e___- __--- _____- ___e_______ _---_-mm--- ___.______________________ e--e-m- 

********** 
LABOR 

********** 

ELECTRICAL LABOR F/POWER TRANS SYS 
SIGNAL FIELD LABOR 
SIGNAL SHOP LABOR 

PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
SUPERVISION EXPENSES 
PERDIEM EXPENSES 
INSURANCE EXPENSES 

TOTAL LABOR COST 
********** 

MATERIAL 
********** 

BATTERY h CHARGERS 
BUNGALOW 6X6 PER SKRlOl 
BUNGALOW MATERIAL 
CABLE 
FIELD MATERIAL 
FLS/GATES, BELLS, 6 FOUND. 
HIGH WIND GUARDS 
HXP-PMD3RL W/RSI 6 RMM 
MATERIAL FOR ELECTRICAL 
MISC. MATERIAL 
TERMINATIONS, FSS-2A 
TRACK WIRE 
VIGILANT RECORDER 

STORE EXPENSES 
USE TAX 
OFFLINE TRANSPORTATION 

TOTAL MATERIAL COST 
********** 

OTHER 
l ********* 

CONTRACT ENGR. 
DIRECT SHIPPING 

TOTAL OTHER ITEMS COST 

PRDJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPARATION FEE 

GROSS PROJECT COST 

60.00 MH 
880.00 MH 
128.00 MH 

2.00 EA 
2.00 EA 
2.00 EA 
1.00 LS 
1.00 EA 
2.00 EA 
2.00 EA 
3.00 EA 
2.00 EA 
1.00 EA 
8.00 EA 
1.00 LS 
1.00 EA 

1.00 EA 8,000 
1.00 LS 2,300 

1,266 
19,881 

2,604 
14,769 

4,012 
16,313 

7,150 
3.561 

___________ ____---se-- 
69,556 69,556 

8,200 
10,364 
11,926 

3,588 
2,867 

13,502 
200 

59,925 
3,000 
2,000 
4,400 
1,700 
1,660 
3,039 
7,891 
1.549 

_-___------ _______- _-- 
135.811 135,811 

--__------- _______---- 
10,300 10,300 

_______-.-- 

215,667 
21,566 

1,187 
___s_-.-mm- 

238,420 



” , .‘, a 
LESS COST PAID BY BNSF 

TOTAL BILLABLE COST 
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119,212 _________-- 
119,208 
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